STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGOSALS | SSUED 8
NUMBER OF BI DDERS 7
Bl D RANK

01/ 03/ 07
04-4R7704
04-SM 1-21.5/29.0

HML

ENG NEERS EST

Bl D TOTAL

2,094, 702. 00

2,354, 868. 00

2, 380, 260. 00

2,427,475. 00

2,464,983. 99

2,570,172.00

B I

2,750, 110. 00 AMOUNT UNDER

Bl DDER | D

D SUMMARY

I N SAN MATEO COUNTY | N AND NEAR
HALF MOON BAY FROM 0. 6 KM NORTH OF
TUNI TAS CREEK TO 0.3 KM SOUTH CF
ROUTE 92

ASPHALT CONCRETE SURFACI NG

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0

655, 408. 00

DEPARTMENT

OF TRANSPORTATI ON

FEDERAL Al D NONE

90

PERCENT UNDER EST 23. 83

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

C F ARCHI BALD PAVI NG | NC

P O BOX 37
REDWOCD CI TY CA 94062

PAVEX CONSTRUCTI ON DI VI SI ON

120 GRANI TE ROCK WAY
SAN JOSE CA 95136

O C JONES AND SONS | NC

1520 FOURTH STREET
BERKELEY CA 94710

OGRADY PAVI NG | NC

2513 WYANDOTT ST
MOUNTAI' N VI EW CA 94043

G BORTOLOTTO AND COVPANY

580 BRAGATO ROAD
SAN CARLOS CA 94070

| NTERSTATE GRADI NG AND PAVI NG
I NC

128 S VAPLE AVENUE

SOUTH SAN FRANCI SCO CA 94080

FAX

FAX

FAX

FAX

FAX

FAX

650 364- 3045
00267077
650 366-8777

408 574-1400
00000022
408 365-9548

510 526-3424
00759729
510 526- 0990

650 966-1926
00201696
650 966- 1946

650 595-2591
00397341
650 595-0718

650 952- 7333
00366020
650 952-6851

SB PREF

CC PREF

CC PREF

CC PREF

CC PREF

CC PREF

Bl D245

PACE 1

01/ 05/ 07
CONTRACT CODE 'G '
27 CONTRACT | TEMS

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

CLAI MED

CLAI MED

CLAI MED

CLAI MED

CLAI MED

CLAI MED

3. 0%



04- 4R7704
04-SM 1-21
01/ 03/ 07

2, 966, 966. 00

7

GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085
WATSONVI LLE CA  95077- 5085

Bl D245
PACE 2
01/ 05/ 07

831 724-1011 CC PREF CLAI MED

00000089
FAX 831 768-4021



04- 4R7704
04- SM 1- 21
01/ 03/ 07

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

01/ 05/ 07
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

C F GAG LASSO TRUCKI NG
SANTA CLARA CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

LI NEAR OPTI ONS
MENLO PARK CA

M BUMGARNER | NC
LI VERMORE CA

M KE BROMN ELECTRI C
COTATI CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

I TEMS 15 AND 19 ( PARTI AL)

I TEMS 3 AND 16

ITEMS 4, 7 THRU 11 AND 22 THRU 26

I TEMS 6 AND 12

| TEM 14

| TEM 3



04- 4R7704 Bl D245

04-SM 1-21 PAGE 4

01/ 03/ 07 01/ 05/ 07
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 GAGLI ASSO TRUCKI NG TRUCKI NG
SAN JOSE CA
GRAHAM CONTRACTORS CRACK SEAL
SAN JOSE CA
LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
MBI METAL BEAM GUARD RAI L
LI VERMORE CA
ROBERT BEADLES | NC CONSTRUCTI ON AREA SI GNS
LODI CA
UNI TED RENTALS TRAFFI C CONTROL
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 GRAHAM CONTRACTORS CRACK SEALI NG
SAN JOSE CA
LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA
LOANELL SUPPLY ASPHALT EMJLSI ON ( PARTI AL)
PRUNEDALE CA
MBI METAL BEAM GUARD RAI L
LI VERMORE CA

CONTI NUED ON NEXT PAGE



04- 4R7704
04-SM 1-21
01/ 03/ 07

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 5
01/ 05/ 07

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

UNI TED RENTALS
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

TRAFFI C CONTROL ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

GAGLI ASSO TRUCKI NG
SAN JOSE CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

GRAHAM CONTRACTORS
SAN JOSE CA

LI NEAR OPTI ONS
MENLO PARK CA

MBI
LI VERMORE CA

M KE BROWN ELECTRI C
COTATI CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

THOVAS AND PRATT
VALLEJO CA

ASPHALT CONCRETE DI KE

TRUCKI NG ( PARTI AL)

STORM WATER POLLUTI ON PREVENTI ON PLAN

CRACK SEALI NG

STRI PI NG

VETAL BEAM GUARD RAI L

ELECTRI CAL

CONSTRUCTI ON AREA SI GNS

TRAFFI C CONTROL ( PARTI AL)



04- 4R7704
04- SM 1- 21
01/ 03/ 07

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 6

01/ 05/ 07
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C DI KE COVPANY
LI NCOLN CA

BOND BLACK TCP
UNTON CI TY CA

CENTRAL FENCE
SACRAMENTO CA

GAGLI ASSO TRUCKI NG
SAN JOSE CA

LI NEAR OPTI ONS
MENLO PARK CA

SPIRIT ROAD O LS
SAN JOSE CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

TI LTAN DVBE | NC
REDDI NG CA

SHOULDER BACKI NG

CRACK SEAL

VETAL BEAM GUARD RAI L

TRUCKI NG

STRI PI NG REMOVALS ( PARTI AL)

ASPHALT CONCRETE EMJULSI ONS

CONSTRUCTI ON AREA SI GNS

PORTABLE CHANGEABLE MESSAGE SI GN

STORM WATER POLLUTI ON PREVENTI ON PLAN



04- 4R7704 Bl D245

04-SM 1-21 PAGE 7

01/ 03/ 07 01/ 05/ 07
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CHRI SP COVPANY STRI PI NG
FREMONT CA
GRAHAM CONTRACTORS CRACK SEALI NG
SAN JOSE CA
MBI VETAL BEAM GUARD RAI L
LI VERMORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 CAL SAFETY INC CONSTRUCTI ON AREA SI GNS
FREMONT CA
GAGLI ASSO TRUCKI NG TRUCKI NG ( PARTI AL)
SANTA CLARA CA
GLOBAL ENVI RONMENTAL NETWORK PORTABLE CHANGEABLE MESSAGE SI GN AND LEAD COVPLI ANCE PLAN
FOUNTAI N VALLEY CA
GLOBAL ENVI RONMENTAL NETWORK PREPARE STORM WATER POLLUTI ON PREVENTI ON PLAN
FOUNTAI N VALLEY CA
GRAHAM CONTRACTORS | NC CRACK SEAL
SAN JOSE CA
LI NEAR OPTI ONS STRI PI NG

MENLO PARK CA

MBI VETAL BEAM GUARD RAI L
LI VERMORE CA



04- 4R7704 Bl D245

04- SM 1- 21 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
01/ 03/ 07 01/ 05/ 07
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 500. 00 2, 500. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 15, 000. 00 15, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 7. 000. 00 7,000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 80, 000. 00 80, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 7.500. 00 30, 000. 00
6 150662 REMOVE METAL BEAM GUARD RAI LI NG M 31 120. 00 3, 720. 00
7 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 18, 800 1.10 20, 680. 00
STRI PE
8 150705 REMOVE YELLOW THERMOPLASTI C PAVENENT M2 42 40. 00 1, 680. 00
MARKI NG
9 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 28, 800 . 60 17, 280. 00
10 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 430 40. 00 17, 200. 00
11 150722 REMOVE PAVEMENT MARKER EA 2,920 1.10 3,212.00
12 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 410 80. 00 32, 800. 00
(WOOD PCST)
13 152469 ADJUST UTI LI TY COVER TO GRADE EA 25 600. 00 15, 000. 00
14 010905 ADJUST LOOP DETECTOR HANDHOLE TO GRADE EA 12 800. 00 9, 600. 00
15 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 3, 450 5. 00 17, 250. 00
16 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 3, 000. 00 3, 000. 00
17 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 410 70. 00 28, 700. 00
18 374206 SEAL RANDOM CRACKS LNKM 4 5, 000. 00 20, 000. 00
19 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 12, 800 122. 50 1, 568, 000. 00
20 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 81 600. 00 48, 600. 00
21 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 4 3, 000. 00 12, 000. 00
22 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 480 50. 00 24, 000. 00
23 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 43, 400 1.10 47, 740. 00
24 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 800 2.20 3, 960. 00
25 (S) 840571 100 MV THERMOPLASTI C TRAFFI C STRI PE M 2, 400 1.10 2, 640. 00
(BROKEN 5.18 M- 2.14 M
26 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2,920 4.50 13, 140. 00
27 999990 MOBI LI ZATI ON LS LUMP SUM 50, 000. 00 50, 000. 00

TOTAL 2,094, 702. 00



04- 4R7704 Bl D245

04-SM 1-21 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
01/ 03/ 07 01/ 05/ 07
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 2, 000. 00 2000. 00 1, 800. 00 1800. 00 2,500. 00 2500. 00 4, 000. 00 4000. 00
2 21, 000. 00 21000. 00 15, 000. 00 15000. 00 5, 000. 00 5000. 00 2,200. 00 2200. 00
3 6, 000. 00 6000. 00 4,900. 00 4900. 00 7, 000. 00 7000. 00 5, 995. 00 5995. 00
4 359, 000. 00 359000. 00 135, 000. 00 135000. 00 100, 000. 00 100000. 00 375, 000. 00 375000. 00
5 4, 000. 00 16000. 00 5, 500. 00 22000. 00 4, 500. 00 18000. 00 2,250. 00 9000. 00
6 108. 00 3348. 00 100. 00 3100. 00 120. 00 3720. 00 117. 00 3627. 00
7 3.00 56400. 00 1.00 18800. 00 3. 20 60160. 00 2.85 53580. 00
8 120. 00 5040. 00 35. 00 1470. 00 110. 00 4620. 00 100. 00 4200. 00
9 1.00 28800. 00 .50 14400. 00 .80 23040. 00 .75 21600. 00
10 23.00 9890. 00 35. 00 15050. 00 22.00 9460. 00 20. 00 8600. 00
11 25. 00 73000. 00 1.00 2920. 00 1.50 4380. 00 1.00 2920. 00
12 70. 00 28700. 00 70. 00 28700. 00 77.00 31570. 00 76. 30 31283. 00
13 1, 200. 00 30000. 00 750. 00 18750. 00 500. 00 12500. 00 500. 00 12500. 00
14 1, 200. 00 14400. 00 750. 00 9000. 00 770. 00 9240. 00 700. 00 8400. 00
15 35. 00 120750. 00 15. 00 51750. 00 6. 50 22425. 00 8. 00 27600. 00
16 5, 000. 00 5000. 00 5, 000. 00 5000. 00 5, 000. 00 5000. 00 2,000. 00 2000. 00
17 500. 00 205000. 00 78. 00 31980. 00 60. 00 24600. 00 57. 00 23370. 00
18 7, 100. 00 28400. 00 7, 100. 00 28400. 00 8, 000. 00 32000. 00 7, 700. 00 30800. 00
19 75. 00 960000. 00 124. 00 1587200. 00 140. 00 1792000. 00 121. 00 1548800. 00
20 100. 00 8100. 00 760. 00 61560. 00 850. 00 68850. 00 1, 039. 39 84190. 59
21 2,700. 00 10800. 00 2,700. 00 10800. 00 3, 000. 00 12000. 00 3, 000. 00 12000. 00
22 45. 00 21600. 00 45. 00 21600. 00 42.00 20160. 00 41. 42 19881. 60
23 2.00 86800. 00 1.00 43400. 00 1.75 75950. 00 1.74 75516. 00
24 4.50 8100. 00 2.00 3600. 00 4.25 7650. 00 4.19 7542. 00
25 1.50 3600. 00 1.00 2400. 00 1.35 3240. 00 1.31 3144. 00
26 4.50 13140. 00 4.00 11680. 00 4.25 12410. 00 4.19 12234. 80
27 230, 000. 00 230000. 00 230, 000. 00 230000. 00 60, 000. 00 60000. 00 75, 000. 00 75000. 00
TOT 2, 354, 868. 00 2, 380, 260. 00 2,427,475. 00 2,464, 983. 99



04- 4R7704 Bl D245

04-SM 1-21 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
01/ 03/ 07 01/ 05/ 07
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT
1 2,200. 00 2200. 00 4, 000. 00 4000. 00
2 6, 100. 00 6100. 00 10, 000. 00 10000. 00
3 5, 000. 00 5000. 00 6, 000. 00 6000. 00
4 95, 000. 00 95000. 00 170, 398. 00 170398. 00
5 4, 500. 00 18000. 00 7, 000. 00 28000. 00
6 110. 00 3410. 00 108. 00 3348. 00
7 2.90 54520. 00 1.00 18800. 00
8 105. 00 4410. 00 35. 00 1470. 00
9 .80 23040. 00 .50 14400. 00
10 22.00 9460. 00 35. 00 15050. 00
11 1.10 3212. 00 1.00 2920. 00
12 72.00 29520. 00 70. 00 28700. 00
13 1, 000. 00 25000. 00 720. 00 18000. 00
14 720. 00 8640. 00 650. 00 7800. 00
15 14. 00 48300. 00 30. 00 103500. 00
16 2,500. 00 2500. 00 5, 000. 00 5000. 00
17 80. 00 32800. 00 180. 00 73800. 00
18 7, 200. 00 28800. 00 7, 200. 00 28800. 00
19 144. 00 1843200. 00 156. 00 1996800. 00
20 1, 000. 00 81000. 00 700. 00 56700. 00
21 2, 800. 00 11200. 00 2,700. 00 10800. 00
22 40. 00 19200. 00 45. 00 21600. 00
23 1.70 73780. 00 1.00 43400. 00
24 4.00 7200. 00 2.00 3600. 00
25 1.25 3000. 00 1.00 2400. 00
26 4.00 11680. 00 4.00 11680. 00
27 120, 000. 00 120000. 00 280, 000. 00 280000. 00
TOT 2,570, 172. 00 2, 966, 966. 00



